


ROCKFORD, IL

Building System	Cost	Relative Cost
CONVENTIONAL WOOD FRAMING SINGLE BEDROOM SCHEME	\$ 13,608,139.00	100
3 STORY ONLY	\$ 10,467,399.00	
CONVENTIONAL WOOD FRAMING MIXED BEDROOM SCHEME	\$ 14,871,684.00	100
3 STORY ONLY	\$ 11,417,909.00	
LIGHT GAGE STEEL FRAMING SINGLE BEDROOM SCHEME	\$ 14,488,173.00	106
LIGHT GAGE STEEL FRAMING MIXED BEDROOM SCHEME	\$ 14,746,997.00	99
MASONRY & PRECAST SINGLE BEDROOM SCHEME	\$ 14,340,689.00	105
MASONRY & PRECAST MIXED BEDROOM SCHEME	\$ 14,492,949.00	97
FORM IN PLACE CONCRETE FLOOR ALTERNATE (SINGLE)	\$ 16,443,299.00	121
FORM IN PLACE CONCRETE FLOOR ALTERNATE (MIXED)	\$ 16,667,984.00	112
PRECAST CONSTRUCTION SINGLE BEDROOM SCHEME	\$ 16,225,118.00	119
PRECAST CONSTRUCTION MIXED BEDROOM SCHEME	\$ 15,925,021.00	107
ICF WALLS & PRECAST PLANK SINGLE BEDROOM SCHEME	\$ 15,002,874.00	110
ICF WALLS & PRECAST PLANK MIXED BEDROOM SCHEME	\$ 15,138,394.00	102
FORM IN PLACE CONCRETE FLOOR ALTERNATE (SINGLE)	\$ 17,085,823.00	126
FORM IN PLACE CONCRETE FLOOR ALTERNATE (MIXED)	\$ 17,259,125.00	116
INTERIOR CMU WALLS ALTERNATE (SINGLE)	\$ 14,779,312.00	109
INTERIOR CMU WALLS ALTERNATE (MIXED)	\$ 14,914,849.00	100

Rockford, IL Single Bedroom



Rockford, IL Mixed Bedroom

